
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 309 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,501,243.91                                                  ROUTE : SR 9
     CALL ORDER   : 309                     CONTRACT ID : RS-25780-B                   COUNTIES : GRANT
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0991010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  2,453,184.71     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   20000.00000      20000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    3000.00000      24000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  122600.00000     122600.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02255                 1.000  EACH|    1000.00000       1000.00|                            |
  TREE, 18 IN., REMOVE                    |                            |                            |
0005 202-02260                 3.000  EACH|    1200.00000       3600.00|                            |
  TREE, 30 IN., REMOVE                    |                            |                            |
0006 202-02265                 1.000  EACH|    1500.00000       1500.00|                            |
  TREE, 48 IN., REMOVE                    |                            |                            |
0007 202-02271                 7.000  EACH|     400.00000       2800.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-60820            129273.300  SYS |       1.00000     129273.30|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-93741                12.000  EACH|     400.00000       4800.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0010 203-90014               293.000  STA |     150.00000      43950.00|                            |
  LINEAR GRADING                          |                            |                            |
0011 303-04075              3670.800  TON |      24.00000      88099.20|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0012 303-52308                80.800  TON |      42.00000       3393.60|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 305-05204              3344.000  TON |      80.00000     267520.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0014 305-05206              3112.000  TON |      55.00000     171160.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0015 305-60400              1115.000  TON |      12.00000      13380.00|                            |
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 309 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,501,243.91                                                  ROUTE : SR 9
     CALL ORDER   : 309                     CONTRACT ID : RS-25780-B                   COUNTIES : GRANT
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 401-05455             14191.000  TON |      45.00000     638595.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 401-05456             10643.000  TON |      49.00000     521507.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0018 401-06264                        LUMP|    8000.00000       8000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0019 406-05520                32.300  TON |     400.00000      12920.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-94689                12.000  EACH|    5000.00000      60000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-97774                 1.000  EACH|     800.00000        800.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0022 610-05527              2210.000  TON |      60.00000     132600.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 615-06527                 4.000  EACH|     650.00000       2600.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0024 621-01004                 1.000  EACH|     475.00000        475.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06545                 4.970  TON |     669.00000       3324.93|                            |
  FERTILIZER                              |                            |                            |
0026 621-06553              2109.340  LBS |       3.52000       7424.88|                            |
  SEED MIXTURE, R                         |                            |                            |
0027 621-06565                24.820  TON |     511.00000      12683.02|                            |
  MULCHING MATERIAL                       |                            |                            |
0028 621-06567                 1.700  MG  |       2.00000          3.40|                            |
  WATER                                   |                            |                            |
0029 621-06575               400.000  SYS |       6.32000       2528.00|                            |
  SODDING, NURSERY                        |                            |                            |
0030 715-03475                 7.000  EACH|     600.00000       4200.00|                            |
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            |
0031 715-05595                39.000  LFT |     100.00000       3900.00|                            |
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            |
0032 715-05596                 6.000  LFT |     100.00000        600.00|                            |
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            |
0033 715-05756                25.000  LFT |     100.00000       2500.00|                            |
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            |
0034 715-46005                 2.000  EACH|     500.00000       1000.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0035 801-06203              3274.000  LFT |       1.00000       3274.00|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,501,243.91                                                  ROUTE : SR 9
     CALL ORDER   : 309                     CONTRACT ID : RS-25780-B                   COUNTIES : GRANT
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 801-06207              3274.000  LFT |       1.00000       3274.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0037 801-06640                48.000  EACH|     150.00000       7200.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06775                        LUMP|   96000.00000      96000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0039 805-78470              1635.000  LFT |       0.60000        981.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0040 805-78795               520.000  LFT |       5.16000       2683.20|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0041 805-92951                 4.000  EACH|     168.31000        673.24|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0042 808-06703              5500.000  LFT |       0.22000       1210.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0043 808-06713             67468.000  LFT |       0.04000       2698.72|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0044 808-06726               123.000  LFT |       5.00000        615.00|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0045 808-75240             11140.000  LFT |       0.22000       2450.80|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0046 808-75245             20911.000  LFT |       0.22000       4600.42|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0047 808-75300                96.000  LFT |       2.00000        192.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0048 808-75320                 5.000  EACH|      50.00000        250.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0049 808-75325                 5.000  EACH|      60.00000        300.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0050 808-75996               530.000  EACH|       7.50000       3975.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0051 808-75998               530.000  EACH|      19.00000      10070.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,453,184.71|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,453,184.71|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,860,623.96                                                  ROUTE : 62
     CALL ORDER   : 315                     CONTRACT ID : RS-25838-A                   COUNTIES : POSEY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2131982     J B I CONSTRUCTION INC.                                                $  1,498,000.69     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,592,849.90     106.3317%
====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1009310              |
                                          |J B I CONSTRUCTION INC.     |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   56564.75000      56564.75|   26000.00000      26000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1500.00000      15000.00|    1315.00000      13150.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   75000.00000      75000.00|   79000.00000      79000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   51477.11000      51477.11|   32000.00000      32000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01498                14.000  EACH|      31.50000        441.00|      35.00000        490.00|
  PAVEMENT MESSAGE MARKINGS, LANE         |                            |                            |
  INDICATION ARROW, REMOVE                |                            |                            |
0006 202-01499                14.000  EACH|      42.00000        588.00|      45.00000        630.00|
  PAVEMENT MESSAGE MARKINGS, WORD (ONLY), |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02240              8150.000  SYS |       5.10000      41565.00|      10.70000      87205.00|
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02278               500.000  LFT |       6.69000       3345.00|       7.20000       3600.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-52710               920.000  SYS |      11.25000      10350.00|       6.30000       5796.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820             38800.000  SYS |       0.81000      31428.00|       0.70000      27160.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-90277                 7.000  EACH|     105.00000        735.00|     100.00000        700.00|
  DETECTOR HOUSING, REMOVE                |                            |                            |
0012 203-02000              3550.000  CYS |      13.20000      46860.00|       9.40000      33370.00|
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02236                 1.000  EACH|      78.75000         78.75|     112.00000        112.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,860,623.96                                                  ROUTE : 62
     CALL ORDER   : 315                     CONTRACT ID : RS-25838-A                   COUNTIES : POSEY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1009310              |
                                          |J B I CONSTRUCTION INC.     |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02237                19.000  EACH|      55.00000       1045.00|      84.00000       1596.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 211-02060              2740.000  CYS |      12.40000      33976.00|      28.60000      78364.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-04095                50.000  TON |      25.66000       1283.00|      28.00000       1400.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308               900.000  TON |      19.69000      17721.00|      20.80000      18720.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 304-06464              2070.000  CYS |      27.35000      56614.50|      32.70000      67689.00|
  SUBBASE FOR PCCP                        |                            |                            |
0019 305-05204               305.000  TON |      97.15000      29630.75|      96.00000      29280.00|
  HMA FOR PATCHING                        |                            |                            |
0020 401-05455              2300.000  TON |      38.35000      88205.00|      38.60000      88780.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0021 401-05456              3400.000  TON |      49.35000     167790.00|      49.40000     167960.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0022 401-06264                        LUMP|    4646.25000       4646.25|    4500.00000       4500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0023 405-05517                 0.900  TON |     525.00000        472.50|     530.00000        477.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                18.500  TON |     236.25000       4370.63|     235.00000       4347.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 502-06999              6030.000  SYS |      24.61000     148398.30|      29.50000     177885.00|
  PCCP, 8 IN.                             |                            |                            |
0026 503-05240              2700.000  LFT |       7.91000      21357.00|       6.00000      16200.00|
  D-1 CONTRACTION JOINT                   |                            |                            |
0027 604-06069               270.000  SYS |      30.00000       8100.00|      37.00000       9990.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0028 604-91531               770.000  SYS |      22.50000      17325.00|      33.00000      25410.00|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0029 605-06115              2735.000  LFT |       8.40000      22974.00|       8.60000      23521.00|
  CURB, INTEGRAL, C, CONCRETE, MODIFIED   |                            |                            |
0030 605-06120              1020.000  LFT |      14.00000      14280.00|      15.70000      16014.00|
  CURB, CONCRETE                          |                            |                            |
0031 610-05527              1000.000  TON |      58.25000      58250.00|      58.30000      58300.00|
  HMA FOR APPROACHES                      |                            |                            |
0032 611-05330              1675.000  SYS |      30.00000      50250.00|      33.60000      56280.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0033 621-01004                 2.000  EACH|     682.50000       1365.00|     725.00000       1450.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,860,623.96                                                  ROUTE : 62
     CALL ORDER   : 315                     CONTRACT ID : RS-25838-A                   COUNTIES : POSEY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1009310              |
                                          |J B I CONSTRUCTION INC.     |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06575              3220.000  SYS |       5.26000      16937.20|       4.40000      14168.00|
  SODDING, NURSERY                        |                            |                            |
0035 715-05019                63.000  LFT |     173.90000      10955.70|     182.00000      11466.00|
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0036 715-05118                53.000  LFT |      54.18000       2871.54|      43.00000       2279.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0037 715-05119               275.000  LFT |      48.78000      13414.50|      48.00000      13200.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0038 715-05121               846.000  LFT |      44.30000      37477.80|      54.00000      45684.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0039 715-05123              1811.000  LFT |      65.16000     118004.76|      63.00000     114093.00|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0040 715-05049                 5.000  LFT |      10.00000         50.00|      32.00000        160.00|
  PIPE, TYPE 4, CIRCULAR, 8 IN. ,         |                            |                            |
  DRAINTILE, CLASS EXTRA QUALITY          |                            |                            |
0041 715-05051                 5.000  LFT |      12.00000         60.00|      34.00000        170.00|
  PIPE, TYPE 4, CIRCULAR, 10 IN. ,        |                            |                            |
  DRAINTILE, CLASS EXTRA QUALITY          |                            |                            |
0042 720-44025                 3.000  EACH|     500.00000       1500.00|     495.00000       1485.00|
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0043 720-45035                 1.000  EACH|    1527.00000       1527.00|    1265.00000       1265.00|
  INLET, F7                               |                            |                            |
0044 720-45045                18.000  EACH|    1844.00000      33192.00|    1945.00000      35010.00|
  INLET, J10                              |                            |                            |
0045 720-45055                 1.000  EACH|    1844.00000       1844.00|    2055.00000       2055.00|
  INLET, M10                              |                            |                            |
0046 720-45145                 2.000  EACH|    1959.00000       3918.00|    2165.00000       4330.00|
  INLET, J10, MODIFIED                    |                            |                            |
0047 720-45410                16.000  EACH|    1931.00000      30896.00|    2570.00000      41120.00|
  MANHOLE, C4                             |                            |                            |
0048 720-45515                 2.000  EACH|    2807.00000       5614.00|    7485.00000      14970.00|
  MANHOLE, D4, MODIFIED                   |                            |                            |
0049 720-91973                 1.000  EACH|    3218.00000       3218.00|   11245.00000      11245.00|
  MANHOLE, H4                             |                            |                            |
0050 801-04308                 5.000  EACH|     313.95000       1569.75|     325.00000       1625.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06203              2700.000  LFT |       0.16000        432.00|       0.15000        405.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0052 801-06207             12530.000  LFT |       0.99000      12404.70|       1.00000      12530.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 315 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,860,623.96                                                  ROUTE : 62
     CALL ORDER   : 315                     CONTRACT ID : RS-25838-A                   COUNTIES : POSEY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1009310              |
                                          |J B I CONSTRUCTION INC.     |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06605                12.000  EACH|      81.90000        982.80|      85.00000       1020.00|
  BARRICADE, IIIA                         |                            |                            |
0054 801-06606                 6.000  EACH|     101.85000        611.10|     102.00000        612.00|
  BARRICADE, IIIB                         |                            |                            |
0055 801-06640                56.000  EACH|      99.75000       5586.00|     105.00000       5880.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06710               250.000  DAY |      15.00000       3750.00|      15.00000       3750.00|
  FLASHING ARROW SIGN                     |                            |                            |
0057 801-06775                        LUMP|   57740.00000      57740.00|   45000.00000      45000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0058 805-78470              7720.000  LFT |       0.26000       2007.20|       0.25000       1930.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0059 805-78785                 7.000  EACH|     472.50000       3307.50|     465.00000       3255.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0060 805-78795              3300.000  LFT |       8.40000      27720.00|       8.30000      27390.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0061 805-92951                 4.000  EACH|     168.00000        672.00|     170.00000        680.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0062 808-06703               700.000  LFT |       0.28000        196.00|       0.30000        210.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0063 808-06713              2980.000  LFT |       0.14000        417.20|       0.13000        387.40|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0064 808-06714              2880.000  LFT |       0.14000        403.20|       0.13000        374.40|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0065 808-06716              6000.000  LFT |       0.37000       2220.00|       0.35000       2100.00|
  LINE, REMOVE                            |                            |                            |
0066 808-75240              3825.000  LFT |       0.28000       1071.00|       0.30000       1147.50|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0067 808-75245             15300.000  LFT |       0.28000       4284.00|       0.30000       4590.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0068 808-75260               300.000  LFT |       1.47000        441.00|       1.40000        420.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
0069 808-75278               250.000  LFT |       1.47000        367.50|       1.40000        350.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0070 808-75297               452.000  LFT |       2.94000       1328.88|       3.00000       1356.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,860,623.96                                                  ROUTE : 62
     CALL ORDER   : 315                     CONTRACT ID : RS-25838-A                   COUNTIES : POSEY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2131982              |(2) 35-1009310              |
                                          |J B I CONSTRUCTION INC.     |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 808-75300              1523.000  LFT |       0.74000       1127.02|       0.70000       1066.10|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0072 808-75320                35.000  EACH|      50.40000       1764.00|      50.00000       1750.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0073 808-75325                31.000  EACH|      68.25000       2115.75|      70.00000       2170.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0074 808-75340                 2.000  EACH|     252.00000        504.00|     260.00000        520.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0075 808-75996                41.000  EACH|       6.00000        246.00|      12.00000        492.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0076 808-75998                41.000  EACH|      43.05000       1765.05|      43.00000       1763.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,498,000.69|             $  1,592,849.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,498,000.69|             $  1,592,849.90|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,462,650.65                                                  ROUTE : SR 64
     CALL ORDER   : 321                     CONTRACT ID : RS-25842-B                   COUNTIES : GIBSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0181009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,449,000.00     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  1,520,140.63     104.9096%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5500.00000       5500.00|   12500.00000      12500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1250.00000       7500.00|    2750.00000      16500.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   72500.00000      72500.00|   76000.00000      76000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                41.000  m   |      12.00000        492.00|      12.00000        492.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820             42200.000  m2  |       0.02000        844.00|       0.64000      27008.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                13.000  EACH|     130.00000       1690.00|     310.02000       4030.26|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 203-02000               175.000  m3  |      27.00000       4725.00|      36.00000       6300.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 303-04095              1650.000  Mg  |      18.60000      30690.00|      15.00000      24750.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0009 303-52308               105.000  Mg  |      23.40000       2457.00|      30.00000       3150.00|
  COMPACTED AGGREGATE, O, 53 , FOR BASE   |                            |                            |
0010 305-05204              1500.000  Mg  |      85.00000     127500.00|     106.00000     159000.00|
  HMA FOR PATCHING                        |                            |                            |
0011 401-05456             16560.000  Mg  |      61.00000    1010160.00|      59.00000     977040.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE - SMA|                            |                            |
0012 402-05468               205.000  Mg  |      41.00000       8405.00|      49.00000      10045.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474                75.000  Mg  |      50.00000       3750.00|      52.00000       3900.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 405-05517                30.000  Mg  |     310.00000       9300.00|     330.00000       9900.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05520                45.000  Mg  |     210.00000       9450.00|     195.00000       8775.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,462,650.65                                                  ROUTE : SR 64
     CALL ORDER   : 321                     CONTRACT ID : RS-25842-B                   COUNTIES : GIBSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-01700                 1.000  EACH|    1575.00000       1575.00|    1575.00000       1575.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0017 601-94689                17.000  EACH|    2175.00000      36975.00|    2426.30000      41247.10|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-95300                 8.000  EACH|      75.00000        600.00|      75.00000        600.00|
  CONNECTOR, A S                          |                            |                            |
0019 601-99105                30.000  m   |      33.00000        990.00|      33.00000        990.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 610-05527               700.000  Mg  |      50.00000      35000.00|      65.00000      45500.00|
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320               100.000  m2  |       2.20000        220.00|       5.00000        500.00|
  GEOTEXTILES                             |                            |                            |
0022 616-06405               100.000  Mg  |      30.00000       3000.00|      29.25000       2925.00|
  RIPRAP, REVETMENT                       |                            |                            |
0023 720-44000                 3.000  EACH|     230.00000        690.00|     435.35000       1306.05|
  CASTING, ADJUST TO GRADE                |                            |                            |
0024 801-06203              1500.000  m   |       1.60000       2400.00|       1.00000       1500.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0025 801-06207              1500.000  m   |       3.50000       5250.00|       3.22000       4830.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0026 801-06640                41.000  EACH|     120.00000       4920.00|      86.00000       3526.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0027 801-06775                        LUMP|   29413.28000      29413.28|   45500.00000      45500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0028 805-01843                 3.000  EACH|     210.00000        630.00|     177.00000        531.00|
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0029 805-02503               400.000  m   |       1.20000        480.00|       1.31000        524.00|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0030 805-78795               100.000  m   |      38.00000       3800.00|      31.71000       3171.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0031 808-06712              4212.000  m   |       0.16000        673.92|       0.16000        673.92|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0032 808-06713             33700.000  m   |       0.16000       5392.00|       0.16000       5392.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0033 808-06714              3400.000  m   |       0.16000        544.00|       0.16000        544.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0034 808-75256                50.000  m   |      10.00000        500.00|       3.05000        152.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 200 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,462,650.65                                                  ROUTE : SR 64
     CALL ORDER   : 321                     CONTRACT ID : RS-25842-B                   COUNTIES : GIBSON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 808-75297                31.000  m   |      20.00000        620.00|       9.10000        282.10|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0036 808-75320                14.000  EACH|      50.00000        700.00|      47.00000        658.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0037 808-75325                10.000  EACH|      60.00000        600.00|      64.00000        640.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0038 808-75996               801.000  EACH|       5.30000       4245.30|       2.75000       2202.75|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0039 808-75998               801.000  EACH|      18.50000      14818.50|      19.95000      15979.95|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,449,000.00|             $  1,520,140.63|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,449,000.00|             $  1,520,140.63|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,634,398.20                                                  ROUTE : SR 39
     CALL ORDER   : 327                     CONTRACT ID : RS-25936-A                   COUNTIES : PULASKI
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 396600C

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,849,667.30     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  3,247,109.63     113.9469%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,439,829.00     120.7098%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-04655                 6.000  MOS |     150.00000        900.00|     300.00000       1800.00|     200.00000        1200.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|    5150.00000       5150.00|   20000.00000      20000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07039                 6.000  MOS |    1300.00000       7800.00|    2500.00000      15000.00|    1800.00000       10800.00
  FIELD OFFICE, B                         |                            |                            |
0004 110-01001                        LUMP|   21000.00000      21000.00|  162000.00000     162000.00|  172000.02000      172000.02
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02241               875.000  LFT |       5.15000       4506.25|       5.00000       4375.00|       2.10000        1837.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820              3312.320  SYS |       2.60000       8612.03|       3.00000       9936.96|       4.90000       16230.37
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                10.000  EACH|     154.50000       1545.00|     150.00000       1500.00|     350.00000        3500.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-02000              2240.200  CYS |       7.00000      15681.40|      20.00000      44804.00|       9.90000       22177.98
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               163.110  CYS |      30.00000       4893.30|      83.00000      13538.13|      29.40000        4795.43
  BORROW                                  |                            |                            |
0010 203-02080                 0.010  MILE|   79956.00000        799.56|  200000.00000       2000.00|  100000.00000        1000.00
  LINEAR GRADING                          |                            |                            |
0011 303-04075              7790.720  TON |       9.75000      75959.52|      12.00000      93488.64|      10.80000       84139.78
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0012 305-05204                 3.080  TON |     100.00000        308.00|    1700.00000       5236.00|     147.75000         455.07
  HMA FOR PATCHING                        |                            |                            |
0013 305-05206              8110.000  TON |      34.70000     281417.00|      33.00000     267630.00|      44.80000      363328.00
  WIDENING WITH HMA BASE 25.0 mm, MAINLINE|                            |                            |
0014 305-05206              6264.000  TON |      35.60000     222998.40|      32.00000     200448.00|      39.40000      246801.60
  WIDENING WITH HMA BASE C25.0 mm,        |                            |                            |
  MAINLINE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,634,398.20                                                  ROUTE : SR 39
     CALL ORDER   : 327                     CONTRACT ID : RS-25936-A                   COUNTIES : PULASKI
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05455             31709.800  TON |      29.90000     948123.02|      27.00000     856164.60|      29.60000      938610.08
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456             13212.420  TON |      35.15000     464416.56|      32.00000     422797.44|      31.80000      420154.96
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    6000.00000       6000.00|   10000.00000      10000.00|    6000.00000        6000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05468              2251.330  TON |      28.65000      64500.60|      27.00000      60785.91|      31.75000       71479.73
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05495              4568.030  TON |      31.35000     143207.74|      33.00000     150744.99|      34.40000      157140.23
  HMA WEDGE AND LEVEL                     |                            |                            |
0020 406-05520               153.950  TON |     200.00000      30790.00|     100.00000      15395.00|     207.00000       31867.65
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01522                 4.000  EACH|    1236.00000       4944.00|    1200.00000       4800.00|    1100.00000        4400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-01700                 4.000  EACH|    1751.00000       7004.00|    1700.00000       6800.00|    1555.00000        6220.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0023 601-01867                 4.000  EACH|    1133.00000       4532.00|    1100.00000       4400.00|    1280.00000        5120.00
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0024 601-94689                 6.000  EACH|    1957.00000      11742.00|    3333.03000      19998.18|    2400.00000       14400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 2.000  EACH|     824.00000       1648.00|     800.00000       1600.00|    1000.00000        2000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105              1642.000  LFT |       9.27000      15221.34|       9.00000      14778.00|      10.85000       17815.70
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0027 602-06729                10.000  EACH|      11.00000        110.00|       3.98000         39.80|       7.10000          71.00
  BARRIER DELINEATOR                      |                            |                            |
0028 608-04395                45.280  TON |      90.00000       4075.20|     300.00000      13584.00|     253.30000       11469.42
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0029 610-05527              4539.610  TON |      45.00000     204282.45|      58.00000     263297.38|      56.40000      256034.00
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06498                 2.000  EACH|     220.00000        440.00|     300.00000        600.00|     135.00000         270.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0031 611-95023                21.000  EACH|     130.00000       2730.00|     200.00000       4200.00|     102.70000        2156.70
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0032 615-06520                 5.000  EACH|     250.00000       1250.00|     300.00000       1500.00|     420.00000        2100.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0033 616-02320               162.400  SYS |       0.75000        121.80|       1.00000        162.40|       2.40000         389.76
  GEOTEXTILES                             |                            |                            |
0034 616-06405               162.400  TON |      20.00000       3248.00|      90.00000      14616.00|      34.60000        5619.04
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,634,398.20                                                  ROUTE : SR 39
     CALL ORDER   : 327                     CONTRACT ID : RS-25936-A                   COUNTIES : PULASKI
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 619-91919               274.000  LFT |       2.85000        780.90|      10.00000       2740.00|       6.75000        1849.50
  JOINT AND CRACK CLEANING AND SEALING    |                            |                            |
0036 621-06574              2061.400  SYS |       2.85000       5874.99|       3.00000       6184.20|       3.00000        6184.20
  SODDING                                 |                            |                            |
0037 720-44000                 9.000  EACH|     125.00000       1125.00|     500.00000       4500.00|     364.80000        3283.20
  CASTING, ADJUST TO GRADE                |                            |                            |
0038 801-04308                14.000  EACH|     127.72000       1788.08|     124.00000       1736.00|      96.00000        1344.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06203              5784.050  LFT |       0.23000       1330.33|       0.22000       1272.49|       2.50000       14460.13
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0040 801-06605                30.000  EACH|      80.34000       2410.20|      78.00000       2340.00|       1.00000          30.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|      91.67000        366.68|      89.00000        356.00|     101.00000         404.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                32.000  EACH|      74.16000       2373.12|      72.00000       2304.00|      62.00000        1984.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                74.000  EACH|      92.70000       6859.80|      90.00000       6660.00|      74.00000        5476.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|   30000.00000      30000.00|  253000.00000     253000.00|  200000.00000      200000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-96915                        LUMP|     515.00000        515.00|    1100.00000       1100.00|     550.00000         550.00
  SIGN, RELOCATE                          |                            |                            |
0046 804-06740                20.000  EACH|       8.85000        177.00|       8.59000        171.80|      16.25000         325.00
  DELINEATOR WITH POST, D2                |                            |                            |
0047 804-06771                44.000  EACH|      20.34000        894.96|      19.75000        869.00|      36.25000        1595.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0048 808-06713            115632.000  LFT |       0.08000       9250.56|       0.08000       9250.56|       0.10000       11563.20
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0049 808-75240             14320.000  LFT |       0.27000       3866.40|       0.25000       3580.00|       0.25000        3580.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0050 808-75245               923.000  LFT |       0.27000        249.21|       0.25000        230.75|       0.25000         230.75
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0051 808-75297               100.000  LFT |       3.71000        371.00|       3.50000        350.00|       5.00000         500.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0052 801-06207              5280.000  LFT |       0.63000       3326.40|       0.98000       5174.40|       1.25000        6600.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0053 305-05206              7190.000  TON |      28.95000     208150.50|      33.00000     237270.00|      39.40000      283286.00
  WIDENING WITH HMA INTERMEDIATE 19.0 mm, |                            |                            |
  MAINLINE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,634,398.20                                                  ROUTE : SR 39
     CALL ORDER   : 327                     CONTRACT ID : RS-25936-A                   COUNTIES : PULASKI
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  2,849,667.30|             $  3,247,109.63|                $  3,439,829.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,849,667.30|             $  3,247,109.63|                $  3,439,829.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,950,797.89                                                  ROUTE : US 41
     CALL ORDER   : 331                     CONTRACT ID : RS-25939-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0197025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  2,920,132.62     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,114,798.00     106.6663%
   3   35-1035700     BUCKO CONSTRUCTION                                                     $  3,719,520.60     127.3750%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-04655                 6.000  MOS |     200.00000       1200.00|     300.00000       1800.00|     500.00000        3000.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    2000.00000       2000.00|   55000.00000       55000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07039                 6.000  MOS |    1500.00000       9000.00|    1490.00000       8940.00|    3500.00000       21000.00
  FIELD OFFICE, B                         |                            |                            |
0004 110-01001                        LUMP|  146000.00000     146000.00|  155123.35000     155123.35|  177000.00000      177000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02241              8623.000  LFT |       2.60000      22419.80|       2.70000      23282.10|       2.75000       23713.25
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                11.000  EACH|     200.00000       2200.00|     300.00000       3300.00|     250.00000        2750.00
  HEADWALL, REMOVE                        |                            |                            |
0007 202-60820            244552.000  SYS |       0.55000     134503.60|       0.80000     195641.60|       1.05000      256779.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-93741                13.000  EACH|     160.00000       2080.00|     165.00000       2145.00|     170.00000        2210.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 211-02060               500.000  CYS |       8.00000       4000.00|       9.00000       4500.00|      35.00000       17500.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 213-52830                 7.000  CYS |     175.00000       1225.00|     115.00000        805.00|     400.00000        2800.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-04853              6450.000  TON |      10.00000      64500.00|       9.85000      63532.50|      10.00000       64500.00
  COMPACTED AGGREGATE SHOULDER, MILLED    |                            |                            |
  MATERIAL                                |                            |                            |
0012 305-05206              1656.000  TON |      35.00000      57960.00|      46.50000      77004.00|      47.50000       78660.00
  WIDENING WITH HMA                       |                            |                            |
0013 401-05455             41748.000  TON |      28.50000    1189818.00|      31.65000    1321324.20|      34.75000     1450743.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0014 401-05456             17219.000  TON |      36.00000     619884.00|      38.75000     667236.25|      41.20000      709422.80
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,950,797.89                                                  ROUTE : US 41
     CALL ORDER   : 331                     CONTRACT ID : RS-25939-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05467             74787.000  LFT |       0.07000       5235.09|       0.10000       7478.70|       0.15000       11218.05
  MILLED HMA CORRUGATIONS                 |                            |                            |
0016 401-06264                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    7000.00000        7000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0017 402-05494                74.000  LFT |      11.00000        814.00|      15.00000       1110.00|      20.00000        1480.00
  HMA RUMBLE STRIPS                       |                            |                            |
0018 406-05520               125.000  TON |     240.00000      30000.00|     150.00000      18750.00|     348.00000       43500.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 506-06333              1905.000  SYS |     128.45000     244697.25|      90.00000     171450.00|     140.00000      266700.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0020 601-61390                16.000  EACH|      30.00000        480.00|      30.50000        488.00|      31.50000         504.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0021 601-94689                11.000  EACH|    1800.00000      19800.00|    1820.00000      20020.00|    1890.00000       20790.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 6.000  EACH|     700.00000       4200.00|     710.00000       4260.00|     735.00000        4410.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105              7670.000  LFT |       9.00000      69030.00|       9.10000      69797.00|       9.45000       72481.50
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0024 601-99108              1150.000  LFT |      14.00000      16100.00|      14.10000      16215.00|      14.70000       16905.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0025 605-05523              4968.000  LFT |       4.00000      19872.00|       5.00000      24840.00|       5.25000       26082.00
  CURB, HMA                               |                            |                            |
0026 610-05527               416.000  TON |      50.00000      20800.00|      60.00000      24960.00|      65.00000       27040.00
  HMA FOR APPROACHES                      |                            |                            |
0027 612-04315                42.650  TON |     665.00000      28362.25|     680.00000      29002.00|     825.00000       35186.25
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0028 612-60410               784.000  EACH|       5.40000       4233.60|       5.60000       4390.40|       7.35000        5762.40
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0029 615-06527                 1.000  EACH|     200.00000        200.00|     435.00000        435.00|     350.00000         350.00
  MONUMENT, SECTION CORNER                |                            |                            |
0030 616-06405               100.000  TON |      30.00000       3000.00|      30.00000       3000.00|      27.75000        2775.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 1.000  EACH|     435.00000        435.00|     300.00000        300.00|     275.00000         275.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              1000.000  SYS |       0.92000        920.00|       0.90000        900.00|       1.10000        1100.00
  MULCHED SEEDING, R                      |                            |                            |
0033 715-01354              1000.000  LFT |       2.75000       2750.00|       6.20000       6200.00|       8.00000        8000.00
  CLEAN EXISTING PIPE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,950,797.89                                                  ROUTE : US 41
     CALL ORDER   : 331                     CONTRACT ID : RS-25939-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-05118               615.000  LFT |      46.00000      28290.00|      32.00000      19680.00|      75.85000       46647.75
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0035 715-05119                83.000  LFT |      42.00000       3486.00|      50.00000       4150.00|      58.00000        4814.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0036 715-05123                20.000  LFT |      60.00000       1200.00|      55.00000       1100.00|     110.00000        2200.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0037 715-46000                 7.000  EACH|     225.00000       1575.00|     230.00000       1610.00|     260.00000        1820.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0038 715-46005                 3.000  EACH|     250.00000        750.00|     245.00000        735.00|     275.00000         825.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0039 715-46020                 3.000  EACH|     325.00000        975.00|     350.00000       1050.00|     350.00000        1050.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0040 720-45025                12.000  EACH|    1650.00000      19800.00|    1200.00000      14400.00|    2200.00000       26400.00
  INLET, D6                               |                            |                            |
0041 801-01093                 8.000  EACH|     680.00000       5440.00|     700.00000       5600.00|    1050.00000        8400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0042 801-06203             20360.000  LFT |       0.30000       6108.00|       0.15000       3054.00|       0.21000        4275.60
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0043 801-06207             10180.000  LFT |       0.75000       7635.00|       0.70000       7126.00|       0.90000        9162.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0044 801-06640                22.000  EACH|      92.00000       2024.00|      75.00000       1650.00|      97.00000        2134.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 801-06710               120.000  DAY |      13.50000       1620.00|      11.50000       1380.00|      12.60000        1512.00
  FLASHING ARROW SIGN                     |                            |                            |
0046 801-06775                        LUMP|   28000.00000      28000.00|   29500.00000      29500.00|   58000.00000       58000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0047 801-09133                 2.000  EACH|    2500.00000       5000.00|    4000.00000       8000.00|    6300.00000       12600.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0048 802-96915                        LUMP|     950.00000        950.00|    1000.00000       1000.00|    1400.00000        1400.00
  SIGN, RELOCATE                          |                            |                            |
0049 804-06740                13.000  EACH|      10.50000        136.50|      11.00000        143.00|      15.75000         204.75
  DELINEATOR WITH POST, D2                |                            |                            |
0050 804-06771               375.000  EACH|      18.65000       6993.75|      19.00000       7125.00|      25.75000        9656.25
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0051 808-06701             25448.000  LFT |       0.23000       5853.04|       0.25000       6362.00|       0.40000       10179.20
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0052 808-06703              6480.000  LFT |       0.23000       1490.40|       0.25000       1620.00|       0.40000        2592.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,950,797.89                                                  ROUTE : US 41
     CALL ORDER   : 331                     CONTRACT ID : RS-25939-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06713            101798.000  LFT |       0.10000      10179.80|       0.10000      10179.80|       0.20000       20359.60
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0054 808-75245            101798.000  LFT |       0.23000      23413.54|       0.25000      25449.50|       0.40000       40719.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0055 808-75996              1012.000  EACH|       2.50000       2530.00|       3.20000       3238.40|       4.70000        4756.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0056 808-75998              1012.000  EACH|      17.75000      17963.00|      19.60000      19835.20|      25.00000       25300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0057 601-91147                 1.000  EACH|    1700.00000       1700.00|    1720.00000       1720.00|    1785.00000        1785.00
  GUARD RAIL END TREATMENT, RESET         |                            |                            |
0058 601-94690                 2.000  EACH|    2900.00000       5800.00|    2930.00000       5860.00|    3045.00000        6090.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
     SECTION TOTALS                       |             $  2,920,132.62|             $  3,114,798.00|                $  3,719,520.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,920,132.62|             $  3,114,798.00|                $  3,719,520.60
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 343 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   416,454.92                                                  ROUTE : 46
     CALL ORDER   : 343                     CONTRACT ID : RS-26157-A                   COUNTIES : MONROE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $    304,485.37     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    305,782.06     100.4258%
====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-0918397              |
                                          |ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 6.000  MOS |     900.00000       5400.00|    1900.00000      11400.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    9225.00000       9225.00|   10550.00000      10550.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             35952.000  SYS |       0.55000      19773.60|       0.44000      15818.88|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204                50.000  TON |     120.00000       6000.00|     110.00000       5500.00|
  HMA FOR PATCHING                        |                            |                            |
0005 305-60400                20.000  TON |      45.00000        900.00|      18.00000        360.00|
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0006 401-05455              2588.740  TON |      26.50000      68601.61|      32.00000      82839.68|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05456              2157.280  TON |      37.25000      80358.68|      46.00000      99234.88|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 402-05495               400.000  TON |      31.75000      12700.00|      38.00000      15200.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0009 406-05520                12.000  TON |     220.00000       2640.00|     180.00000       2160.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 605-05523               100.000  LFT |       8.75000        875.00|      12.00000       1200.00|
  CURB, HMA                               |                            |                            |
0011 610-05527              1383.360  TON |      54.00000      74701.44|      28.00000      38734.08|
  HMA FOR APPROACHES                      |                            |                            |
0012 801-06207              4040.000  LFT |       0.80000       3232.00|       0.85000       3434.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0013 801-06640                30.000  EACH|      78.00000       2340.00|      55.00000       1650.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06775                        LUMP|    9750.00000       9750.00|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 343 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   416,454.92                                                  ROUTE : 46
     CALL ORDER   : 343                     CONTRACT ID : RS-26157-A                   COUNTIES : MONROE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-0918397              |
                                          |ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06712               480.000  LFT |       0.08000         38.40|       0.10000         48.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0016 808-06714             13858.000  LFT |       0.08000       1108.64|       0.08000       1108.64|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0017 808-75297               204.000  LFT |       3.50000        714.00|       3.00000        612.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0018 808-75320                 2.000  EACH|      56.00000        112.00|      55.00000        110.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0019 808-75325                 1.000  EACH|      75.00000         75.00|      70.00000         70.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0020 808-75996               198.000  EACH|       5.50000       1089.00|       4.05000        801.90|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0021 808-75998               198.000  EACH|      24.50000       4851.00|      25.00000       4950.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    304,485.37|             $    305,782.06|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    304,485.37|             $    305,782.06|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 349 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,179.10                                                  ROUTE : 311
     CALL ORDER   : 349                     CONTRACT ID : RS-26165-A                   COUNTIES : CLARK           FLOYD
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 431000A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    391,000.00     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    495,215.02     126.6534%
   3   35-0248940     CORYDON STONE & ASPHALT                                                $    568,653.99     145.4358%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1200.00000       1200.00|    1600.00000       1600.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1200.00000       7200.00|    1000.00000       6000.00|    1000.00000        6000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   19500.00000      19500.00|    2500.00000       2500.00|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             77930.000  SYS |       0.01000        779.30|       0.25000      19482.50|       0.25000       19482.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-60822               200.000  SYS |       2.00000        400.00|       4.50000        900.00|       0.80000         160.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0006 401-05455              4915.070  TON |      24.00000     117961.68|      29.25000     143765.80|      33.00000      162197.31
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05456              4818.640  TON |      29.00000     139740.56|      39.50000     190336.28|      46.00000      221657.44
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 406-05520                34.000  TON |     180.00000       6120.00|     170.00000       5780.00|     150.00000        5100.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527              1138.650  TON |      36.00000      40991.40|      58.00000      66041.70|      50.00000       56932.50
  HMA FOR APPROACHES                      |                            |                            |
0010 615-06525                 1.000  EACH|     200.00000        200.00|     275.00000        275.00|     500.00000         500.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0011 720-44000                28.000  EACH|     200.00000       5600.00|     275.00000       7700.00|     150.00000        4200.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0012 801-06207              5005.000  LFT |       1.00000       5005.00|       0.50000       2502.50|       0.90000        4504.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0013 801-06640                45.000  EACH|      55.00000       2475.00|      60.00000       2700.00|      55.00000        2475.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 349 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,179.10                                                  ROUTE : 311
     CALL ORDER   : 349                     CONTRACT ID : RS-26165-A                   COUNTIES : CLARK           FLOYD
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06775                        LUMP|    7271.07000       7271.07|    7000.00000       7000.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0015 805-02503               880.000  LFT |       0.30000        264.00|       0.32000        281.60|       0.30000         264.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0016 805-78510                88.000  LFT |       1.00000         88.00|       1.10000         96.80|       1.00000          88.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0017 805-78795               220.000  LFT |       8.50000       1870.00|       9.00000       1980.00|       8.50000        1870.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0018 805-92951                 6.000  EACH|     200.00000       1200.00|     220.00000       1320.00|     200.00000        1200.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0019 807-98690                21.000  EACH|     250.00000       5250.00|     275.00000       5775.00|     250.00000        5250.00
  HANDHOLE ADJUSTED TO GRADE              |                            |                            |
0020 808-01296                 2.000  EACH|     125.00000        250.00|     200.00000        400.00|     200.00000         400.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORDS (STOP AHEAD)       |                            |                            |
0021 808-06711              4000.000  LFT |       0.01000         40.00|       0.06000        240.00|       0.06000         240.00
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0022 808-06712             10695.000  LFT |       0.01000        106.95|       0.06000        641.70|       0.06000         641.70
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0023 808-06713             36027.000  LFT |       0.06000       2161.62|       0.06000       2161.62|       0.06000        2161.62
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0024 808-06714             25157.000  LFT |       0.06000       1509.42|       0.06000       1509.42|       0.06000        1509.42
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0025 808-75074               560.000  LFT |       0.70000        392.00|       0.70000        392.00|       0.65000         364.00
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 8 IN.           |                            |                            |
0026 808-75078               480.000  LFT |       1.00000        480.00|       1.00000        480.00|       1.00000         480.00
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            |
0027 808-75297               614.000  LFT |       4.00000       2456.00|       3.15000       1934.10|       3.00000        1842.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0028 808-75320                29.000  EACH|      50.00000       1450.00|      53.00000       1537.00|      50.00000        1450.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0029 808-75325                 8.000  EACH|      65.00000        520.00|      72.00000        576.00|      70.00000         560.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0030 808-75996               788.000  EACH|       4.00000       3152.00|       3.00000       2364.00|       3.00000        2364.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 349 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,179.10                                                  ROUTE : 311
     CALL ORDER   : 349                     CONTRACT ID : RS-26165-A                   COUNTIES : CLARK           FLOYD
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 808-75998               788.000  EACH|      19.50000      15366.00|      21.50000      16942.00|      20.00000       15760.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    391,000.00|             $    495,215.02|                $    568,653.99
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    391,000.00|             $    495,215.02|                $    568,653.99
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 355 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   431,828.02                                                  ROUTE : 469
     CALL ORDER   : 355                     CONTRACT ID : RS-26249-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/16/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  -------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    360,337.21     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    371,788.03     103.1778%
   3   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $    398,243.76     110.5197%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1016737
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 4.000  MOS |    1486.25000       5945.00|    1400.00000       5600.00|    1600.00000        6400.00
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   18000.00000      18000.00|   18500.00000      18500.00|   21200.00000       21200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820              4320.000  SYS |       0.50000       2160.00|       1.00000       4320.00|       0.50000        2160.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-04075               900.000  TON |      13.00000      11700.00|      22.00000      19800.00|      13.00000       11700.00
  COMPACTED AGGREGATE, O, 73 , SHOULDER   |                            |                            |
  WEDGE                                   |                            |                            |
0005 305-05204               229.000  TON |      79.85000      18285.65|      68.00000      15572.00|      75.00000       17175.00
  HMA FOR PATCHING                        |                            |                            |
0006 305-05206              2089.000  TON |      32.25000      67370.25|      38.00000      79382.00|      40.00000       83560.00
  WIDENING WITH HMA                       |                            |                            |
0007 305-60400                29.700  TON |      26.55000        788.54|       8.00000        237.60|      40.00000        1188.00
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0008 401-05456              2551.000  TON |      34.50000      88009.50|      36.00000      91836.00|      45.00000      114795.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 401-06264                        LUMP|    1700.00000       1700.00|    3000.00000       3000.00|    3000.00000        3000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0010 402-05473              3402.000  TON |      26.00000      88452.00|      29.00000      98658.00|      28.50000       96957.00
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0011 406-05520                13.000  TON |     232.00000       3016.00|     140.00000       1820.00|     175.00000        2275.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 608-04395                16.000  TON |      66.75000       1068.00|      20.00000        320.00|     150.00000        2400.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0013 801-06203              8278.000  LFT |       0.11000        910.58|       0.30000       2483.40|       0.41000        3393.98
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0014 801-06207              8278.000  LFT |       0.92000       7615.76|       0.75000       6208.50|       0.90000        7450.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 355 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   431,828.02                                                  ROUTE : 469
     CALL ORDER   : 355                     CONTRACT ID : RS-26249-A                   COUNTIES : ALLEN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1016737
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06640                14.000  EACH|      80.00000       1120.00|      85.00000       1190.00|      80.00000        1120.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   35150.00000      35150.00|   12800.00000      12800.00|   13560.00000       13560.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 804-06770                 8.000  EACH|      16.00000        128.00|      50.00000        400.00|      24.50000         196.00
  DELINEATOR POST                         |                            |                            |
0018 805-78470               275.000  LFT |       0.40000        110.00|       0.20000         55.00|       0.20000          55.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0019 805-78795               137.000  LFT |       8.50000       1164.50|      10.00000       1370.00|      10.00000        1370.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0020 808-06705               724.000  LFT |       0.95000        687.80|       1.25000        905.00|       0.95000         687.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0021 808-06713              8278.000  LFT |       0.13000       1076.14|       0.13000       1076.14|       0.13000        1076.14
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0022 808-06714              7928.000  LFT |       0.13000       1030.64|       0.13000       1030.64|       0.13000        1030.64
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0023 808-75297               108.000  LFT |       4.25000        459.00|       4.50000        486.00|       4.25000         459.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0024 808-75320                 6.000  EACH|      60.00000        360.00|      65.00000        390.00|      60.00000         360.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0025 808-75996               187.000  EACH|       2.55000        476.85|       3.25000        607.75|       6.00000        1122.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0026 808-75998               187.000  EACH|      19.00000       3553.00|      20.00000       3740.00|      19.00000        3553.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    360,337.21|             $    371,788.03|                $    398,243.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    360,337.21|             $    371,788.03|                $    398,243.76
====================================================================================================================================




